BID TABULATION FOR REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YORK) AND THE

| 100,000 | 0 GALLON ELEVATED TANK NO. 4 (COMMISKEY) | | | | | | | | | | | | | | | | |
|---|---|------------------|--------------------|---------------|--------------------|--------------|----------------------|-------------|-------------------------------|----------------|---------------------------|--------------|----------------|--------------|----------------------|--------------|--|
| STUCI | KER FORK CONSERVANCY DISTRICT, JENNINGS AND SCOTT COUNTIES, INDIANA | | | | | | | | | | | | | | | | |
| BID D | ATE: APRIL 11, 2024 @ 2:00 P.M. EASTERN (LOCAL TIME) | | | | | | | | | | | | | | | | |
| MEI P | PROJECT NO. 2023009-03 | | | | | | | | | | | | | | | | |
| | | | CURRENS CO | NSTRUCTION | | | | | | | | | SEVEN BI | ROTHERS | | | |
| BASE BID - COMPLETELY ABRASIVE BLAST CLEAN AND REPAINT BOTH INTERIOR AND EXTERIOR | | | SERVICES, LLC | | MAGUIRE IRON, INC. | | VIKING PAINTING, LLC | | L.C. UNITED PAINTING CO, INC. | | UTILITY SERVICE CO., INC. | | PAINTING, INC. | | L & T PAINTING, INC. | | |
| | OF EACH TANK AND COMPLETE ALL OTHER WORK LISTED. | | PO BOX 492, 1025 I | DANVILLE ROAD | 1610 N MINN | IESOTA AVE | 10905 HARRI | SON STREET | 3525 BARB | ARA DR. | 535 COURTNEY | HODGES BLVD. | 50805 RI | ZZO DR. | 50502 HUNTERS | S CREEK TRL | |
| ITEM | 1 | ESTIMATED | HARRODSBU | RG, KY 40330 | SIOUX FALI | LS, SD 57104 | LA VISTA | , NE 68124 | STERLING HEIC | GHTS, MI 48310 | PERRY, O | GA 31069 | SHELBY TV | VP, MI 48315 | SHELBY TWI | P, MI 48317 | |
| NO. | DESCRIPTION | QUANTITY | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | |
| 1. | MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL | | | | | | | | | | | | | | | | |
| | COMPLIANCE | 1 L.S. | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$8,800.00 | \$8,800.00 | \$7,000.00 | \$7,000.00 | \$8,200.00 | \$8,200.00 | \$10,000.00 | \$10,000.00 | \$6,000.00 | \$6,000.00 | |
| 2. | TCLP TESTING (2 INTERIOR, 2 EXTERIOR) | 4 EA. | \$500.00 | \$2,000.00 | \$150.00 | \$600.00 | \$300.00 | \$1,200.00 | \$500.00 | \$2,000.00 | \$500.00 | \$2,000.00 | \$500.00 | \$2,000.00 | \$250.00 | \$1,000.00 | |
| 3. | COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK | 1 L.S. | \$40,400.00 | \$40,400.00 | \$58,900.00 | \$58,900.00 | \$55,200.00 | \$55,200.00 | \$61,000.00 | \$61,000.00 | \$50,400.00 | \$50,400.00 | \$46,000.00 | \$46,000.00 | \$70,000.00 | \$70,000.00 | |
| 4. | COMPLETE SANDBLAST AND REPAINT EXTERIOR OF TANK | 1 L.S. | \$105,000.00 | \$105,000.00 | \$87,500.00 | \$87,500.00 | \$90,600.00 | \$90,600.00 | \$138,000.00 | \$138,000.00 | \$143,100.00 | \$143,100.00 | \$154,900.00 | \$154,900.00 | \$158,000.00 | \$158,000.00 | |
| 5. | INSTALL AND MAINTAIN CONTAINMENT SYSTEM | 1 L.S. | \$67,000.00 | \$67,000.00 | \$85,000.00 | \$85,000.00 | \$80,000.00 | \$80,000.00 | \$30,000.00 | \$30,000.00 | \$84,600.00 | \$84,600.00 | \$54,000.00 | \$54,000.00 | \$40,000.00 | \$40,000.00 | |
| 6. | REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" | | | | | | | | | | | | | | | | |
| | DIAMETER RISER MANWAY | 1 L.S. | \$4,300.00 | \$4,300.00 | \$9,500.00 | \$9,500.00 | \$8,000.00 | \$8,000.00 | \$9,500.00 | \$9,500.00 | \$7,000.00 | \$7,000.00 | \$8,900.00 | \$8,900.00 | \$9,000.00 | \$9,000.00 | |
| 7. | REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOTH | 1 15 | \$950.00 | \$950.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$1,000,00 | \$1,000,00 | \$1 100 00 | \$1,100,00 | \$2,000,00 | \$2,000,00 | \$2,000,00 | \$2,000,00 | |

CLASSIC PROTECTIVE

COATINGS, INC. N7670 STATE ROAD 25

| OF EACH TANK AND COMPLETE ALL OTHER WORK LISTED. ITEM NO. DESCRIPTION | ESTIMATED QUANTITY | PO BOX 492, 1025 DA HARRODSBURG UNIT PRICE T | | 1610 N MINNES SIOUX FALLS, UNIT PRICE T | SD 57104 | 10905 HARRISON LA VISTA, NE UNIT PRICE TO | | 3525 BARBA STERLING HEIGH UNIT PRICE T | | 535 COURTNEY HO PERRY, GA UNIT PRICE T | | 50805 RIZZO SHELBY TWP, N UNIT PRICE TO | | 50502 HUNTERS C SHELBY TWP, I UNIT PRICE TO | | N7670 STATE R MENOMONIE, V UNIT PRICE TO | |
|---|---|---|---|--|---|--|--|---|---|--|--|--|---|--|--|--|--|
| PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YO | ORK) | | | | | | | | | | | | | | | | _ |
| 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE | 1 L.S. | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$8,800.00 | \$8,800.00 | \$7,000.00 | \$7,000.00 | \$8,200.00 | \$8,200.00 | \$10,000.00 | \$10,000.00 | \$6,000.00 | \$6,000.00 | \$18,000.00 | \$18,000.00 |
| TCLP TESTING (2 INTERIOR, 2 EXTERIOR) COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK | 4 EA. 1 L.S. | \$500.00 \$40,400.00 | \$2,000.00 \$40,400.00 | \$150.00 \$58,900.00 | \$600.00 \$58,900.00 | \$300.00 \$55,200.00 | \$1,200.00 \$55,200.00 | \$500.00 \$61,000.00 | \$2,000.00 \$61,000.00 | \$500.00 \$50,400.00 | \$2,000.00 \$50,400.00 | \$500.00 \$46,000.00 | \$2,000.00 \$46,000.00 | \$250.00 \$70,000.00 | \$1,000.00 \$70,000.00 | \$200.00 \$94,210.00 | \$800.00 \$94,210.00 |
| COMPLETE SANDBLAST AND REPAINT EXTERIOR OF TANK INSTALL AND MAINTAIN CONTAINMENT SYSTEM | 1 L.S. 1 L.S. | \$105,000.00 \$67,000.00 | \$105,000.00 \$67,000.00 | \$87,500.00 \$85,000.00 | \$87,500.00 \$85,000.00 | \$90,600.00 \$80,000.00 | \$90,600.00 \$80,000.00 | \$138,000.00 \$30,000.00 | \$138,000.00 \$30,000.00 | \$143,100.00 \$84,600.00 | \$143,100.00 \$84,600.00 | \$154,900.00 \$54,000.00 | \$154,900.00 \$54,000.00 | \$158,000.00 \$40,000.00 | \$158,000.00 \$40,000.00 | \$120,380.00 \$68,250.00 | \$120,380.00 \$68,250.00 |
| REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING | 1 L.S. | \$4,300.00 | \$4,300.00 | \$9,500.00 | \$9,500.00 | \$8,000.00 | \$8,000.00 | \$9,500.00 | \$9,500.00 | \$7,000.00 | \$7,000.00 | \$8,900.00 | \$8,900.00 | \$9,000.00 | \$9,000.00 | \$8,750.00 | \$8,750.00 |
| (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND | | \$950.00 | \$950.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$1,100.00 | \$1,100.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$1,350.00 | \$1,350.00 |
| APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH | 1 L.S. | \$800.00 | \$800.00 | \$1,000.00 | \$1,000.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$2,000.00 | \$1,400.00 | \$1,400.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$1,150.00 | \$1,150.00 |
| CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES | 1 L.S. 1 L.S. | \$9,900.00 \$800.00 | \$9,900.00 \$800.00 | \$10,000.00 \$1,000.00 | \$10,000.00 \$1,000.00 | \$15,400.00 \$1,500.00 | \$15,400.00 \$1,500.00 | \$17,000.00 \$1,500.00 | \$17,000.00 \$1,500.00 | \$12,700.00 \$1,100.00 | \$12,700.00 \$1,100.00 | \$7,000.00 \$1,500.00 | \$7,000.00 \$1,500.00 | \$12,900.00 \$1,500.00 | \$12,900.00 \$1,500.00 | \$18,750.00 \$3,725.00 | \$18,750.00 \$3,725.00 |
| 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE | 1 L.S. | \$2,800.00 | \$2,800.00 | \$5,000.00 | \$5,000.00 | \$7,900.00 | \$7,900.00 | \$5,000.00 | \$5,000.00 | \$2,900.00 | \$2,900.00 | \$6,500.00 | \$6,500.00 | \$11,000.00 | \$11,000.00 | \$5,875.00 | \$5,875.00 |
| REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FAIR | | \$800.00 | \$800.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 | \$2,000.00 | \$2,000.00 | \$1,100.00 | \$1,100.00 | \$1,500.00 | \$1,500.00 | \$2,000.00 | \$2,000.00 | \$1,225.00 | \$1,225.00 |
| PREVENTION DEVICE 14. REPLACE EXISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE | 1 L.S. 1 L.S. | \$3,700.00 \$5,900.00 | \$3,700.00 \$5,900.00 | \$5,000.00 \$6,500.00 | \$5,000.00 \$6,500.00 | \$6,900.00 \$8,000.00 | \$6,900.00 \$8,000.00 | \$9,000.00 \$7,000.00 | \$9,000.00 \$7,000.00 | \$3,400.00 \$5,800.00 | \$3,400.00 \$5,800.00 | \$6,500.00 \$6,700.00 | \$6,500.00 \$6,700.00 | \$8,500.00 \$8,500.00 | \$8,500.00 \$8,500.00 | \$5,750.00 \$6,300.00 | \$5,750.00 \$6,300.00 |
| CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK | 1 L.S. | \$600.00 | \$600.00 | \$500.00 | \$500.00 | \$300.00 | \$300.00 | \$2,000.00 | \$2,000.00 | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$500.00 | \$500.00 |
| BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT | 1 L.S. 1 L.S. | \$3,900.00 \$2,750.00 | \$3,900.00 \$2,750.00 | \$6,000.00 \$2,500.00 | \$6,000.00 \$2,500.00 | \$5,000.00 \$2,500.00 | \$5,000.00 \$2,500.00 | \$4,500.00 \$4,000.00 | \$4,500.00 \$4,000.00 | \$2,300.00 \$1,400.00 | \$2,300.00 \$1,400.00 | \$3,000.00 \$3,000.00 | \$3,000.00 \$3,000.00 | \$3,800.00 \$2,000.00 | \$3,800.00 \$2,000.00 | \$3,950.00 \$1,250.00 | \$3,950.00 \$1,250.00 |
| 18. ONE (1) YEAR ANNIVERSARY INSPECTION | 1 L.S. 1 L.S. | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$2,300.00 | \$2,300.00 | \$3,000.00 | \$3,000.00 | \$3,400.00 | \$3,400.00 | \$3,000.00 | \$3,000.00 | \$2,000.00 | \$2,000.00 | \$1,250.00 | \$1,250.00 |
| BASE BID PROPO | SAL A: SUB-TOTAL | = | \$262,600.00 | = | \$286,500.00 | _ | \$297,600.00 | _ | \$305,500.00 | _ | \$332,400.00 | - | \$320,500.00 | _ | \$342,400.00 | | \$361,465.00 |
| PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK | EY) | | | | | | | | | | | | | | | | |
| 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE | 1 L.S. | \$10,000.00 | \$10,000.00 | \$5,000.00 | \$5,000.00 | \$8,600.00 | \$8,600.00 | \$7,000.00 | \$7,000.00 | \$7,600.00 | \$7,600.00 | \$10,000.00 | \$10,000.00 | \$6,000.00 | \$6,000.00 | \$18,000.00 | \$18,000.00 |
| TCLP TESTING (2 INTERIOR, 2 EXTERIOR) COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK | 4 EA. 1 L.S. | \$500.00 \$39,500.00 | \$2,000.00 \$39,500.00 | \$150.00 \$57,400.00 | \$600.00 \$57,400.00 | \$300.00 \$52,700.00 | \$1,200.00 \$52,700.00 | \$500.00 \$61,000.00 | \$2,000.00 \$61,000.00 | \$500.00 \$47,800.00 | \$2,000.00 \$47,800.00 | \$500.00 \$46,000.00 | \$2,000.00 \$46,000.00 | \$250.00 \$70,000.00 | \$1,000.00 \$70,000.00 | \$200.00 \$91,385.00 | \$800.00 \$91,385.00 |
| COMPLETE SANDBLAST AND REPAINT EXTERIOR OF TANK INSTALL AND MAINTAIN CONTAINMENT SYSTEM REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" | 1 L.S. 1 L.S. | \$101,000.00 \$67,000.00 | \$101,000.00 \$67,000.00 | \$82,500.00 \$85,000.00 | \$82,500.00 \$85,000.00 | \$84,300.00 \$72,200.00 | \$84,300.00 \$72,200.00 | \$138,000.00 \$30,000.00 | \$138,000.00 \$30,000.00 | \$127,300.00 \$77,800.00 | \$127,300.00 \$77,800.00 | \$155,000.00 \$54,000.00 | \$155,000.00 \$54,000.00 | \$158,000.00 \$40,000.00 | \$158,000.00 \$40,000.00 | \$120,210.00 \$68,250.00 | \$120,210.00 \$68,250.00 |
| DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING | | \$4,300.00 | \$4,300.00 | \$9,500.00 | \$9,500.00 | \$8,000.00 | \$8,000.00 | \$9,500.00 | \$9,500.00 | \$7,000.00 | \$7,000.00 | \$8,900.00 | \$8,900.00 | \$8,500.00 | \$8,500.00 | \$8,750.00 | \$8,750.00 |
| (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPLIETENANCES | TH 1 L.S. 1 L.S. | \$950.00 \$800.00 | \$950.00 \$800.00 | \$500.00 \$1,000.00 | \$500.00 \$1,000.00 | \$1,100.00 \$2,200.00 | \$1,100.00 \$2,200.00 | \$1,000.00 \$3,000.00 | \$1,000.00 \$3,000.00 | \$1,100.00 \$1,400.00 | \$1,100.00 \$1,400.00 | \$2,000.00 \$3,000.00 | \$2,000.00 \$3,000.00 | \$2,000.00 \$3,000.00 | \$2,000.00 \$3,000.00 | \$1,350.00 \$1,150.00 | \$1,350.00 \$1,150.00 |
| APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM | 1 L.S. | \$800.00 | \$800.00 | \$1,000.00 | \$1,000.00 | \$2,200.00 | \$4,400.00 | \$5,UUU.00 | 95,000.00 | \$1,400.00 | \$1, 4 00.00 | \$5,UUU.UU | \$3,000.00 | აა,000.00 | ა ა,000.00 | \$1,150.00 | φ1,13U.UU |
| LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES | 1 L.S. 1 L.S. | \$9,500.00 \$800.00 | \$9,500.00 \$800.00 | \$10,000.00 \$1,000.00 | \$10,000.00 \$1,000.00 | \$13,400.00 \$1,200.00 | \$13,400.00 \$1,200.00 | \$17,000.00 \$1,500.00 | \$17,000.00 \$1,500.00 | \$10,300.00 \$1,100.00 | \$10,300.00 \$1,110.00 | \$7,000.00 \$1,500.00 | \$7,000.00 \$1,500.00 | \$12,900.00 \$1,500.00 | \$12,900.00 \$1,500.00 | \$18,750.00 \$3,725.00 | \$18,750.00 \$3,725.00 |
| 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR ROWL LADDER AND APPLIPTENANCES | 1 L.S. | \$2,800.00 | \$2,800.00 \$800.00 | \$5,000.00 \$1,000.00 | \$5,000.00 \$1,000.00 | \$7,900.00 \$1,200.00 | \$7,900.00 \$1,200.00 | \$5,000.00 \$2,000.00 | \$5,000.00 \$2,000.00 | \$2,900.00 \$1,100.00 | \$2,900.00 \$1,100.00 | \$6,500.00 \$1,500.00 | \$6,500.00 \$1,500.00 | \$11,000.00 \$2,000.00 | \$11,000.00 \$2,000.00 | \$5,875.00 \$1,225.00 | \$5,875.00 \$1,225.00 |
| 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FAI PREVENTION DEVICE | 1 L.S. .L 1 L.S. | \$800.00 \$3,700.00 | \$800.00 \$3,700.00 | \$1,000.00 \$5,000.00 | \$1,000.00 \$5,000.00 | \$1,200.00 \$6,900.00 | \$1,200.00 \$6,900.00 | \$2,000.00 \$9,000.00 | \$2,000.00 \$9,000.00 | \$1,100.00 \$3,400.00 | \$1,100.00 \$3,400.00 | \$1,500.00 \$6,500.00 | \$1,500.00 \$6,500.00 | \$2,000.00 \$8,500.00 | \$2,000.00 \$8,500.00 | \$1,225.00 \$5,750.00 | \$1,225.00 \$5,750.00 |
| 14. REPLACE EXISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE | 1 L.S. 1 L.S. | \$5,900.00 | \$5,900.00 | \$6,500.00 | \$6,500.00 | \$8,000.00 | \$8,000.00 | \$7,000.00 | \$7,000.00 | \$5,800.00 | \$5,800.00 | \$6,700.00 | \$6,700.00 | \$8,500.00 | \$8,500.00 | \$6,300.00 | \$6,300.00 |
| CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK | 1 L.S. | \$600.00 | \$600.00 | \$500.00 | \$500.00 | \$300.00 | \$300.00 | \$2,000.00 | \$2,000.00 | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$500.00 | \$500.00 |
| BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT | 1 L.S. 1 L.S. | \$3,900.00 \$2,750.00 | \$3,900.00 \$2,750.00 | \$6,000.00 \$2,500.00 | \$6,000.00 \$2,500.00 | \$5,000.00 \$2,500.00 | \$5,000.00 \$2,500.00 | \$4,500.00 \$4,500.00 | \$4,500.00 \$4,500.00 | \$2,300.00 \$1,400.00 | \$2,300.00 \$1,400.00 | \$3,000.00 \$3,000.00 | \$3,000.00 \$3,000.00 | \$3,800.00 \$2,000.00 | \$3,800.00 \$2,000.00 | \$3,950.00 \$1,250.00 | \$3,950.00 \$1,250.00 |
| 18. REMOVE CONDUIT AND FASTENERS FROM SOUTHEAST LEG DROP 19. ONE (1) YEAR ANNIVERSARY INSPECTION | 1 L.S. 1 L.S. | \$750.00 \$1,000.00 | \$750.00 \$1,000.00 | \$500.00 \$1,000.00 | \$500.00 \$1,000.00 | \$1,500.00 \$2,300.00 | \$1,500.00 \$2,300.00 | \$1,500.00 \$3,000.00 | \$1,500.00 \$3,000.00 | \$1,400.00 \$3,400.00 | \$1,400.00 \$3,400.00 | \$3,500.00 \$3,000.00 | \$3,500.00 \$3,000.00 | \$3,000.00 \$2,000.00 | \$3,000.00 \$2,000.00 | \$2,350.00 \$1,250.00 | \$2,350.00 \$1,250.00 |
| BASE BID PROPO | SAL B: SUB-TOTAL | | \$258,050.00 | _ | \$280,500.00 | _ | \$280,500.00 | | \$308,500.00 | _ | \$305,600.00 | | \$324,100.00 | _ | \$344,900.00 | | \$360,820.00 |
| SUMMARY OF BASE BIDS | | | | | | | | | | | | | | | | | |
| PROPOSAL A SUB-TOTAL | | | \$262,600.00 | | \$286,500.00 | | \$297,600.00 | | \$305,500.00 | | \$332,400.00 | | \$320,500.00 | | \$342,400.00 | | \$361,465.00 |
| PROPOSAL B SUB-TOTAL | DODOGAL A AND D | _ | \$258,050.00 | _ | \$280,500.00 | _ | \$280,500.00 | _ | \$308,500.00 | _ | \$305,600.00 | _ | \$324,100.00 | _ | \$344,900.00 | | \$360,820.00 |
| TOTAL BASE BID (SUM OF P | ROFOSAL A AND B) | | \$520,650.00 | _ | \$567,000.00 | - | \$578,100.00 | _ | \$614,000.00 | - | \$638,000.00 | | \$644,600.00 | | \$687,300.00 | <u></u> | \$722,285.00 |
| | | | | | | | | | | | | | | | | | |
| MANDATORY ALTERNATE "A" BID - COMPLETELY ABRASIVE BLAST CLEAN AND REP INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN | | | | | | | | | | | | | | | | | |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. | D COMPLETE ALL | | | | | | | | | | | | | | | | |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL | D COMPLETE ALL ORK) | | | | | | | | | | | | | | | | |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) | DRK) 1 L.S. 4 EA. | \$10,000.00 \$500.00 | \$10,000.00 \$2,000.00 | \$5,000.00 \$150.00 | \$5,000.00 \$600.00 | \$7,100.00 \$300.00 | \$7,100.00 \$1,200.00 | \$7,000.00 \$500.00 | \$7,000.00 \$2,000.00 | \$6,600.00 \$500.00 | \$6,600.00 \$2,000.00 | \$10,000.00 \$500.00 | \$10,000.00 \$2,000.00 | \$6,000.00 \$1,000.00 | \$6,000.00 \$1,000.00 | \$15,000.00 \$200.00 | \$15,000.00 \$800.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE | DRK) 1 L.S. 4 EA. 1 L.S. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 | \$2,000.00 \$40,400.00 \$78,000.00 | \$150.00 \$58,900.00 \$55,500.00 | \$600.00 \$58,900.00 \$55,500.00 | \$300.00 \$55,200.00 \$50,300.00 | \$1,200.00 \$55,200.00 \$50,300.00 | \$500.00 \$61,000.00 \$77,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 | \$500.00 \$50,300.00 \$107,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 | \$500.00 \$46,000.00 \$90,900.00 | \$2,000.00 \$46,000.00 \$90,900.00 | \$1,000.00 \$70,000.00 \$74,360.00 | \$1,000.00 \$70,000.00 \$74,360.00 | \$200.00 \$94,210.00 \$69,495.00 | \$800.00 \$94,210.00 \$69,495.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 | \$2,000.00 \$40,400.00 | \$150.00 \$58,900.00 | \$600.00 \$58,900.00 | \$300.00 \$55,200.00 | \$1,200.00 \$55,200.00 | \$500.00 \$61,000.00 | \$2,000.00 \$61,000.00 | \$500.00 \$50,300.00 | \$2,000.00 \$50,300.00 | \$500.00 \$46,000.00 | \$2,000.00 \$46,000.00 | \$1,000.00 \$70,000.00 | \$1,000.00 \$70,000.00 | \$200.00 \$94,210.00 | \$800.00 \$94,210.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT | DRK) 1 L.S. 4 EA. 1 L.S. 1 L.S. 1 L.S. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING AND THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING ANGLE IRON ELECTRICAL PANEL F | DRK) 1 L.S. 4 EA. 1 L.S. 1 L.S. 1 L.S. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD | DRK) 1 L.S. 4 EA. 1 L.S. 1 L.S. 1 L.S. 1 L.S. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR SERVE WASH AND COMPLIANCE 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$17,000.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$17,000.00 \$1,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$11,700.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$7,000.00 \$1,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$3,000.00 \$7,000.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$18,750.00 \$3,725.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$18,750.00 \$3,725.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR LITTLE YOUR LITTL | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU I. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$17,000.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$17,000.00 \$1,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$12,700.00 \$1,100.00 \$2,900.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$7,000.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU I. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT W/NEW ALUMINUM//SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$1,500.00 \$6,900.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$17,000.00 \$1,500.00 \$2,000.00 \$9,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU I. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$9,000.00 \$7,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,700.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$8,500.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$800.00 \$3,700.00 \$5,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$9,000.00 \$7,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,700.00 \$1,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$8,500.00 \$1,200.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$2,000.00 \$2,000.00 \$1,500.00 \$3,500.00 \$1,200.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOU IN MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 15. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 16. REPLACE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 17. REMOVEREPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$600.00 \$3,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$3,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$5,000.00 \$2,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$5,000.00 \$2,500.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 \$4,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$1,200.00 \$3,800.00 \$3,800.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING OF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING INTERIOR BOWL LADDER WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION | DRK) 1 L.S. 4 EA. 1 L.S. SAL A: SUB-TOTAL | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$600.00 \$3,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$2,750.00 \$1,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$5,000.00 \$2,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT) 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHIRK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK) PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK) | DRK) 1 L.S. 4 EA. 1 L.S. SAL A: SUB-TOTAL | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$600.00 \$3,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$2,750.00 \$1,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$5,000.00 \$2,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A OPPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 14. REPLACE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 15. REMOVERPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVERPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVERSTANG GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK OF THE STRING OVER THE STRING OVER THE AUGUST OF TANK ONE (2) THE STRING (2) INTERIOR, 2 EXTERIOR) | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$600.00 \$3,900.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$9,900.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$2,750.00 \$1,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$3,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$1,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT) 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING OFFIT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING OFFIT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING FROM THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK ONE) LADDER THE ALL HINGED SAFETY GRATE OVER TOP OF TISER PIPE AT BOTTOM OF TANK BOWL 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPO PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK ONE) LADDER THE HISTORY OF TANK 4. | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$39,500.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$228,600.00 \$10,000.00 \$39,500.00 \$39,500.00 \$73,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$57,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,800.00 \$46,900.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,800.00 \$1,200.00 \$46,900.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$7,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$91,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPILANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPILANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 15. REMOVE EXISTING INTERIOR BOWL LADDER WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION 4 LTERNATE "A" BID PROPO PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK OMPLIANCE) 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$10,000.00 \$73,000.00 \$73,000.00 \$60,000.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$228,600.00 \$39,500.00 \$39,500.00 \$39,500.00 \$33,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$7,900.00 \$300.00 \$2,700.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$2,000.00 \$3,000.00 \$1,000.00 \$2,000.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$60,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$2,77,200.00 \$2,000.00 \$47,600.00 \$89,400.00 \$60,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,800.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,800.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING IA" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE RESISTING VENT W/NEW ALUMINUM/SS FROST PROOF ROOF VENT 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPO PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK OMPLIANCE) 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$39,500.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$228,600.00 \$10,000.00 \$39,500.00 \$39,500.00 \$73,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$57,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,800.00 \$46,900.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,800.00 \$1,200.00 \$46,900.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$7,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$91,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING IN Y X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOO! 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 11. INSTALL NEW OSHA COMPLIANT ENTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WAS ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE EXISTING VENT WAS ALUMINUM/SS FROST PROOF ROOF VENT 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GOVER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2) INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE FIRE PIPE AND GRIND WELDS | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$2,750.00 \$1,000.00 \$1,000.00 \$39,500.00 \$39,500.00 \$4,300.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$2,750.00 \$1,000.00 \$2,000.00 \$2,000.00 \$39,500.00 \$39,500.00 \$4,300.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$85,000.00 \$9,500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$3,000.00 \$4,500.00 \$3,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$77,000.00 \$77,000.00 \$30,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$3,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$7,000.00 \$7,000.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$5,800.00 \$1,400.00 \$3,400.00 \$3,400.00 \$7,000.00 \$7,000.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$1,500.00 \$6,500.00 \$1,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,800.00 \$2,000.00 \$2,000.00 \$3,800.00 \$2,000.00 \$2,000.00 \$3,800.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$63,00.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TO TELP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRISSURE WASH I AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING IA'Y X IS' RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND I' COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT) 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTINANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 15. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL HADDER WITH CABLE TYPE FALL PREVENTION DEVICE 16. REMOVE EXISTING FORTH WINEW ALUMINUM/SS FROST PROOF ROOF VENT 17. REMOVE EXISTING FORTH WINEW ALUMINUM/SS FROST PROOF ROOF VENT 18. OR STALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 19. REPLACE EXISTING FORTH WITH SENSE AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 10. INSTALL LINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 11. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TICLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXIS | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$39,500.00 \$4,300.00 \$4,300.00 \$950.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$228,600.00 \$39,500.00 \$4,300.00 \$4,300.00 \$950.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$52,500.00 \$52,500.00 \$500.00 \$500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$52,500.00 \$52,500.00 \$59,500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,300.00 \$2,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,200.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$2,300.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$3,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$91,000.00 \$54,000.00 \$2,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$46,000.00 \$54,000.00 \$8,900.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$33,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,800.00 \$2,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING IA' X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND I'' COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUM/S FROST PROOF ROOF VENT 15. REMOVERED LACE EXISTING OVERTION SOWEL LADDER WITH NEW #5 MESH S.S. WIRE CLOTH WITH NEW \$5. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GOUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHIRING ROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPO PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING IN OVERCOAT EXTERIOR OF TANK 15. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING HER BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 10. INSTALL LAND OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH N | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$73,000.00 \$4,300.00 \$4,300.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$2,000.00 \$39,500.00 \$73,000.00 \$4,300.00 \$950.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$85,000.00 \$52,500.00 \$552,500.00 \$552,500.00 \$550.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$254,500.00 \$57,400.00 \$57,400.00 \$52,500.00 \$52,500.00 \$59,500.00 \$500.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,500.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$46,000.00 \$54,000.00 \$8,900.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$1,150.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISEM MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING FOR PALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 11. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPILANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUMISS FROST PROOF ROOF VENT 15. REMOVEREPLACE EXISTING OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 16. INSTALL LINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NEW SAS BOLTS AND NUTS 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPO PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING AT X 18" RISER MANWAY 7. REMOVE THE STRING AS A THE RESER PIPE AND ERVIDENCE WITH NEW 24" DIAMETER RISER MANWAY 8. REMOVE EXISTING AS A THE RESER PIPE AND A PRULETENANCES 9. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 10. REMOVE EXISTING A | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$73,000.00 \$4,300.00 \$950.00 \$800.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$228,600.00 \$39,500.00 \$4,300.00 \$4,300.00 \$950.00 \$9,500.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$52,500.00 \$52,500.00 \$50.00 \$50.00 \$50.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$1,500.00 \$6,900.00 \$8,000.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,500.00 \$2,300.00 \$1,200.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$2,300.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$2,77,200.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$91,000.00 \$54,000.00 \$3,000.00 \$7,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$46,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$33,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$8,500.00 \$3,800.00 \$2,000.00 \$3,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$5,875.00 \$6,300.00 \$500.00 \$1,225.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF FACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YGO THE TOTAL OWN THE TOTAL COMPLIANCE). 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE. 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE TEXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES 11. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING OF THE SOWN LADDER AND APPURTENANCES 15. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 16. REMOVE EXISTING OF THE SOWN OF THE SOWN LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 17. REMOVER EXISTING OF THE SOWN LADDER AND APPURTENANCES 18. TOTAL HISTORY OF THE SOWN OF THE SOWN OF THE ADDER WITH CABLE TYPE FALL PREVENTION OF THE SOWN | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$4,300.00 \$950.00 \$950.00 \$800.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$1,000.00 \$228,600.00 \$39,500.00 \$39,500.00 \$4,300.00 \$4,300.00 \$950.00 \$3,700.00 \$3,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$57,400.00 \$52,500.00 \$52,500.00 \$50.00 \$1,000.00 \$500.00 \$500.00 \$500.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$52,500.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$1,200.00 \$6,900.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,500.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$246,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$1,000.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$46,000.00 \$1,500.00 \$46,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$2,000.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$3,950.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 15" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT) 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUMSS FROST PROOF ROOF VENT 15. REMOVERED AND EXIST OF A STATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SIRRING GROUT UNDER THE RISER OF TANK 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPOSAL BY REPLACE WITH NEW SIST INSPECTION PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK INSTALL NIND MAINTAIN COSTAINMENT SYSTEM 6. REMOVE EXISTING AND AND AND ADDIT THE RISER PIPE AND GRIND WELDS SMOOT APPURE SANDLEST AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE EXISTING INTERIOR DOE DELECTRICAL PANEL FRAME AND 1" CO | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$1,000.00 \$4,300.00 \$950.00 \$950.00 \$950.00 \$800.00 \$9,500.00 \$800.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$1,000.00 \$2,28600.00 \$2,750.00 \$1,000.00 \$2,000.00 \$39,500.00 \$4,300.00 \$4,300.00 \$950.00 \$9,500.00 \$800.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$50,000 \$1,000.00 \$50,000 \$1,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$57,400.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$6,900.00 \$8,000.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$2,77,200.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$70,000.00 \$70,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPILANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPILANCE 2. TCLP TESTING G INTERIOR, 2 EXTERIOR, 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING IA'N IS RISSER MANWAY AND REPLACE WITH NEW 24" DIAMITER RISER MANWAY 7. REMOVE THE RISITING ANGLE IRON ELECTRICAL PANEL FRAME AND I' COUPLD (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTENANCES 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GLARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GLARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A PEW LOCKABLE ALUMINUM LADDER GLARD 11. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 13. INSTALL NEW OSHA COMPILANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVE/REPLACE EXISTING OVERFLOW SCREEN WITH NEW #5 MESH S.S. WIRE CLOTH WITH INFW S.S. BOLTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHIRNK GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION 4. HIGH PRESSURE WASH AND AND REPAINT INTERIOR OF TANK 19. INSTALL HINGE MAINTAIN CONTAINMENT SYSTEM 19. REMOVE EXISTING OF THE HISP OF THE RISER AND LEG BASE PLATES AND PROPOSAL BE REPAINTING OF THE HISP PIPE AND ENVIRONMENTAL COMPILANCE INTERIOR OF TANK 19. INSTALL HINGE MAINTAIN CONTAINMENT SYSTEM 19. REMOVE EXISTING OF THE H | DRK) 1 L.S. 4 EA. 1 L.S. | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$4,300.00 \$950.00 \$950.00 \$800.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$4,300.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$2,750.00 \$1,000.00 \$2,750.00 \$1,000.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$52,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$500.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$6,900.00 \$1,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,500.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$6,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$46,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,800.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$74,360.00 \$70,000.00 \$74,360.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$3,800.00 \$2,000.00 \$3,800.00 \$2,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$63,00.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$69,045.00 \$69,045.00 \$69,045.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AS OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPILIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPILANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) PROM THE MASH OF THE RISER PIPP AND GRIND WELDS SMOOT) 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURENTANACES. 9. INSTALL NEW OSHA COMPILANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD. 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 11. INSTALL NEW OSHA COMPILANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 12. REMOVE EXISTING INSTERIOR BOWL LADDER AND APPURETENANCES. 13. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 14. REPLACE EXISTING VERY WINEW ALUMINUM/SS FROST PROOF ROOF VEINT PREVENTION DEVICE. 15. REMOVE EXISTING INSTERIOR BOWL LADDER AND APPURTENANCES. 16. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 17. REMOVE EXISTING WERE WASHE AUDIENDAMS FROST PROOF ROOF VEINT CLOTH WITHIN THE W.S. BOLTS AND MUTS. 18. REMOVE EXISTING SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 19. REMOVE EXISTING SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 19. REMOVE EXISTING SAFETY GRATE OVER TOP OF FISER PIPE AT BOTTOM OF TANK BOWL. 19. REMOVE EXISTING SAFETY SERVED AND AND ADDITIONAL REPLACE WITH NON-SIRRING GROUT UNDER THE RISER AND AND ADPURTENANCES. 20. COMPILATE THE PREVENCION. AND ADPURTENANCES. 21. REPLACE WITH NON-SIRRING CONT | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,750.00 \$1,000.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$39,500.00 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$1,000.00 \$2,000.00 \$39,500.00 \$1,000.00 \$4,300.00 \$4,300.00 \$4,300.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$500.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,100.00 \$3,7700.00 \$1,100.00 \$1,200.00 \$1,200.00 \$1,200.00 \$3,000.00 \$2,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,500.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$2,200.00 \$1,200.00 \$2,500.00 \$1,200.00 \$2,200.00 \$1,200.00 \$2,200.00 \$1,200.00 \$2,200.00 \$1,200.00 \$2,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$30,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$3,000.00 \$4,500.00 \$4,500.00 \$4,500.00 \$1,500.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$4,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$3,000.00 \$2,000.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,500.00 \$2,000.00 \$2,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$3,000.00 \$54,000.00 \$1,500.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$2,000.00 \$46,000.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$70,000.00 \$35,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$5,875.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,150.00 \$1,350.00 \$1,250.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AS OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLAINCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEAETH AND ENVIRONMENTAL. COMPLAINCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND GVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER MANWAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY? 7. REMOVE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT APPURTEDIANCES) 8. REMOVE EXISTING EXTERIOR BALCOMY ACCESS LADDER, CAGE AND APPURTEDIANCES 19. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCOMY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMNUM LADDER GUARD 10. REMOVE EXISTING REPOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMNUM LADDER GUARD 11. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE 14. REPLACE EXISTING VENT WINEW ALUMINUM/SS FROST PROOF ROOF VENT 15. REMOVER EXISTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK CLUTH WITH NEW SS BIGSTS AND NUTS 16. INSTALL HINGED SAFETY GRATE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NOW SIR REMOVER AND AND SIRRING GROUT 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPOCE TO THE SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE. 14. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 15. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 16. REMOVE EXISTING INTERIOR BALCONY ACCESS LADDER WITH NEW 24" DIAMETER RISER MANWAY 17. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,750.00 \$1,000.00 \$39,500.00 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$1,000.00 \$1,000.00 \$228,600.00 \$1,000.00 \$2,000.00 \$39,500.00 \$1,000.00 \$4,300.00 \$4,300.00 \$950.00 \$3,700.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$52,500.00 \$1,000.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$50.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$2,500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$57,400.00 \$57,400.00 \$52,500.00 \$1,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$6,500.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$15,400.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$300.00 \$5,000.00 \$1,200.00 \$1,200.00 \$300.00 \$1,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$8,000.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,200.00 \$2,300.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$5,000.00 \$2,000.00 \$7,000.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$3,000.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$2,900.00 \$1,100.00 \$2,900.00 \$1,100.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$2,700.00 \$1,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$2,900.00 \$1,100.00 \$2,900.00 \$1,100.00 \$2,900.00 \$1,100.00 \$2,900.00 \$1,100.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$1,500.00 \$46,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,000.00 \$1,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$2,000.00 \$46,000.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$8,500.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$70,000.00 \$70,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$3,800.00 \$3,800.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$3,950.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$3,725.00 \$3,725.00 \$3,725.00 \$3,725.00 \$3,725.00 \$3,725.00 \$3,950.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,350.00 \$1,150.00 \$5,875.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$3,950.00 \$1,250.00 \$3,950.00 \$1,250.00 \$3,950.00 \$3,950.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TESTING (2 INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND QVERCOAT EXTERIOR OF TANK 5. INSTALL AND MINITAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14" X 18" RISER HANNAY AND REPLACE WITH NEW 24" DIAMETER RISER MANWAY 7. REMOVE FINE EXISTING ANGLE IRON ELECTRICAL PANEL FRAME AND 1" COUPLING (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GLARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A PPURTENANCES 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 12. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 13. INSTALL NEW OSHA COMPLIANT INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 14. REPLACE EXISTING VERT WINEW ALUMINUM'SS FROST PROOF ROOF VENT 15. REMOVE EXISTING GIVEN WHAT WAS ALUMINUM'SS FROST PROOF ROOF VENT 16. INSTALL HINGE SAFETY GRAFE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 17. REMOVE EXISTING GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT 18. OND (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" BID PROPOUND ALUMINUM SERVED AND APPURTENANCES. 19. TOTAL HINGE SAFETY GRAFE OVER TOP OF RISER PIPE AT BOTTOM OF TANK BOWL. 10. THE ADDITION OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISK CLOTH WITH NON-SHRINK GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT UNDER THE RISER AND LEG BASE PLATES AND REPLACE WITH NON-SHRINK GROUT WITH THE RISER AND LEG BASE PLATES AND AP | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$2,750.00 \$1,000.00 \$4,300.00 \$4,300.00 \$4,300.00 \$5,900.00 \$4,300.00 \$5,900.00 \$3,700.00 \$5,900.00 \$4,300.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,700.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 \$5,900.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$57,400.00 \$52,500.00 \$52,500.00 \$50.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$500.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$300.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$500.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,200.00 \$2,300.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$3,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$3,000.00 \$1,500.00 \$4,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$1,500.00 \$2,000.00 \$1,500.00 \$1,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$5,800.00 \$5,800.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$3,000.00 \$46,000.00 \$1,500.00 \$46,000.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$6,700.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$2,000.00 \$46,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$11,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$1,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$3,800.00 \$2,000.00 \$3,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$3,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$200.00 \$200.00 \$200.00 \$1,250.00 \$1,250.00 \$1,250.00 \$2,350.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,350.00 \$1,150.00 \$5,875.00 \$5,875.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$2,350.00 |
| INTERIOR, HIGH PRESSURE WASH AND OVERCOAT THE EXTERIOR OF EACH TANK AN OTHER WORK LISTED. PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE YOUR COMPLIANCE) 1. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL COMPLIANCE 2. TCLP TISSTING Q INTERIOR, 2 EXTERIOR) 3. COMPLETE SANDELAST AND REPAINT INTERIOR OF TANK 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 5. INSTALL AND MAINTAIN CONTAINMENT SYSTEM 6. REMOVE EXISTING 14° X 18° RISER MASWAY AND REPLACE WITH NEW 24° DIAMETER RISER MANWAY 7. REMOVE THE EXISTING ANGLE ROOF ELECTRICAL PANEL FRAME AND 1° COUPLIN (AND SEAL WELD JE FROM THE RASE OF THE RISER PIPE AND GRIND WELD SMOOT APPURTENANCES 9. INSTALL NEW OSHA COMPLIANT EXTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE AND A NEW LOCKABLE ALUMINUM LADDER GUARD 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 11. INSTALL NEW OSHA COMPLIANT ROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 12. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES. 13. INSTALL NEW OSHA COMPLIANT BROOF ACCESS LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 14. REPLACE LEXISTING VICE. 15. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 16. REMOVE EXISTING INTERIOR BOWL LADDER WITH CABLE TYPE FALL PREVENTION DEVICE. 17. REMOVE EXISTING FALL SENTING AND MAIL SAFETY HEALTH AND ENVIRONMENTAL COURT OF THE REPLACE LEXISTING VICE WINEW ALUMINUMS FROST PROOF ROOF VENT COURT OF THE NEW S.S. BOLIS AND MITS. 18. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" HID PROPOCOURS. 19. ONE (1) YEAR ANNIVERSARY INSPECTION ALTERNATE "A" HID PROPOCOURS. 10. INSTALL AND MAINTAIN CONTAINEMENT SYSTEM. 11. MOBILIZATION/DEMOBILIZATION, SAFETY HEALTH AND ENVIRONMENTAL. COMPLIANCE 12. TCLP TESTING Q: INTERIOR SETTERIOR OF TANK 13. INSTALL AND MAINTAIN CONTAINEMENT SYSTEM. 14. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK 15. INSTALL AND MAINTAIN CONTAINEMENT SYSTEM 16. REMOVE EXISTING FOR THE 1 | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$2,000.00 \$39,500.00 \$39,500.00 \$4,300.00 \$4,300.00 \$4,300.00 \$4,300.00 \$5,900.00 \$4,300.00 \$5,900.00 \$1,000.00 \$1,000.00 \$2,800.00 \$1,000.00 \$2,800.00 \$3,700.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$500.00 \$500.00 \$1,000.00 \$500.00 \$1,000.00 \$5,000.00 \$5,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$500.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$300.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$3,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$3,000.00 \$1,500.00 \$4,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$3,000.00 \$46,000.00 \$1,500.00 \$46,000.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$91,000.00 \$2,000.00 \$46,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$11,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$74,360.00 \$3,800.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$200.00 \$200.00 \$200.00 \$1,250.00 \$1,250.00 \$1,250.00 \$2,350.00 | \$800.00 \$94,210.00 \$69,495.00 \$68,250.00 \$8,750.00 \$1,350.00 \$1,350.00 \$1,150.00 \$1,225.00 \$5,750.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 |
| PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 2 (LITTLE VO. 1. MOBILIZATION/DEMOBILIZATION, SAIETY HEALTH AND ENVIRONMENTAL COMPLIANCE. 1. MOBILIZATION/DEMOBILIZATION, SAIETY HEALTH AND ENVIRONMENTAL COMPLIANCE. 2. TCLL' TESTING (2) INTERIOR, 2 EXTERIOR). 3. COMPLETE SANDBLAST AND REPAINT INTERIOR OF TANK. 4. HIGH PRESSURE WASH AND OVERCOAT EXTERIOR OF TANK. 5. INSTALL AND MAINTAIN CONTAINEMENT SYSTEM. 6. REMOVE EXISTING 14°X IS* RISER MANWAY AND REPLACE WITH NEW 24°DHAMELER RISER MANWAY. 7. REMOVE THE EXISTING ANDLE IRON ELLECTRICAL PANEL FRAME AND 1° COUPLIN (AND SEAL WELD) FROM THE BASE OF THE RISER PIPE AND GRIND WELDS SMOOT. 8. REMOVE EXISTING EXTERIOR BALCONY ACCESS LADDER, CAGE AND APPURTENANCES. 9. INSTALL HEW GISHA COMPILANT ENTERIOR BALCONY ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE AND A NEW LOCKABLE ALIMINUM LADDER CUARD. 10. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER AND APPURTENANCES. 11. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 12. REMOVE EXISTING REVOLVING ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 13. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 14. REPLACE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES. 15. INSTALL NEW OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 16. REMOVE EXISTING INTERIOR BOWL LADDER AND APPURTENANCES. 17. INSTALL HAVE OSHA COMPILANT ROOF ACCESS LADDER WITH CABLE TYPE FAIL PREVENTION DEVICE. 18. REMOVE EXISTING SEND WINEW ALUMINUMS FROST PROOF ROOF VENT CHARMAND AND AND AND AND AND AND AND AND AND | DRK) 1 | \$500.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$1,000.00 \$39,500.00 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 | \$2,000.00 \$40,400.00 \$78,000.00 \$60,000.00 \$4,300.00 \$950.00 \$800.00 \$2,800.00 \$3,700.00 \$5,900.00 \$3,900.00 \$1,000.00 \$2,000.00 \$39,500.00 \$39,500.00 \$4,300.00 \$4,300.00 \$4,300.00 \$4,300.00 \$5,900.00 \$4,300.00 \$5,900.00 \$1,000.00 \$1,000.00 \$2,800.00 \$1,000.00 \$2,800.00 \$3,700.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$150.00 \$58,900.00 \$55,500.00 \$85,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 | \$600.00 \$58,900.00 \$55,500.00 \$9,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$5,000.00 \$6,500.00 \$6,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$57,400.00 \$57,400.00 \$57,400.00 \$57,400.00 \$500.00 \$500.00 \$1,000.00 \$500.00 \$1,000.00 \$5,000.00 \$5,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 | \$300.00 \$55,200.00 \$50,300.00 \$81,000.00 \$500.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$300.00 \$300.00 \$2,500.00 \$2,300.00 \$2,300.00 \$2,300.00 \$1,100.00 \$1,100.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 \$1,200.00 \$1,200.00 \$300.00 \$2,200.00 | \$1,200.00 \$55,200.00 \$50,300.00 \$81,000.00 \$8,000.00 \$2,000.00 \$1,500.00 \$7,900.00 \$1,500.00 \$6,900.00 \$300.00 \$2,500.00 \$2,500.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$2,300.00 \$2,300.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 | \$500.00 \$61,000.00 \$77,000.00 \$30,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$4,500.00 \$3,000.00 \$3,000.00 \$1,000.00 \$3,000.00 \$1,000.00 \$1,500.00 \$2,000.00 \$3,000.00 \$1,500.00 \$4,500.00 \$1,500.00 \$1,500.00 | \$2,000.00 \$61,000.00 \$77,000.00 \$30,000.00 \$9,500.00 \$1,000.00 \$1,500.00 \$2,000.00 \$2,000.00 \$2,000.00 \$4,500.00 \$3,000.00 \$4,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,500.00 | \$500.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$2,000.00 \$50,300.00 \$107,400.00 \$66,800.00 \$7,000.00 \$1,100.00 \$1,400.00 \$1,100.00 \$2,900.00 \$1,100.00 \$3,400.00 \$5,800.00 \$2,300.00 \$1,400.00 \$3,400.00 \$3,400.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$3,400.00 \$1,400.00 \$1,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 \$3,400.00 | \$500.00 \$46,000.00 \$90,900.00 \$54,000.00 \$8,900.00 \$2,000.00 \$3,000.00 \$1,500.00 \$6,500.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$46,000.00 \$3,000.00 \$46,000.00 \$1,500.00 \$46,000.00 \$1,500.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 | \$2,000.00 \$46,000.00 \$90,900.00 \$54,000.00 \$2,000.00 \$3,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$46,000.00 \$91,000.00 \$2,000.00 \$46,000.00 \$3,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$2,000.00 \$3,000.00 \$12,900.00 \$11,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$3,800.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$11,000.00 \$2,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 \$35,000.00 | \$1,000.00 \$70,000.00 \$74,360.00 \$35,000.00 \$9,000.00 \$2,000.00 \$12,900.00 \$1,500.00 \$11,000.00 \$2,000.00 \$3,800.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,000.00 \$70,000.00 \$74,360.00 \$3,800.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$3,000.00 \$1,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 | \$200.00 \$94,210.00 \$69,495.00 \$8,750.00 \$1,350.00 \$1,150.00 \$1,150.00 \$3,725.00 \$5,875.00 \$1,225.00 \$5,750.00 \$6,300.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,250.00 \$200.00 \$200.00 \$200.00 \$1,250.00 \$1,250.00 \$1,250.00 \$2,350.00 | \$800.00 \$94,210.00 \$69,495.00 \$88,750.00 \$1,350.00 \$1,350.00 \$1,150.00 \$1,150.00 \$1,225.00 \$5,750.00 \$1,250.00 \$1,250.00 \$1,250.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,350.00 \$1,250.00 |

NOTE: (1) CONTRACTOR IS REQUIRED TO HAVE A LNE ITEM BID OF \$1,000.00 OR MORE FOR THE ONE (1) YEAR ANNIVERSARY INSPECTION (PER TANK). LINE ITEM BIDS FOR THE ONE (1) YEAR ANNIVERSARY

INSPECTION LESS THAN \$1,000.00 MAY BE CONSIDERED NON-RESPONSIVE. (2) THE BASIS OF THE AWARD MAY CONSIDER THE TOTAL BASE BID AND ANY COMBINATION OF ALTERNATIVES IN DETERMINING THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER.

TOTAL ALTERNATE "A" BID (SUM OF PROPOSAL A AND B)

UNIT PRICE PER PIT WELD

The following documents were submitted with all bids with the exception of L&T Painting, Inc. who did not submit a bid security: Signed Bid

2. Bid Security 3. Form 96 with signed non-collusion affidavit & financial statement

1. ESTABLISH A UNIT PRICE FOR ANY NECESSARY PIT WELDING

UTILITY SERVICE CO., INC.

MANDATORY ALTERNATE "B" BID:

1. BASE BID - PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISKEY) LINE ITEM 10 TOTAL PRICE SHOULD BE \$1,100.00 IN LIEU OF \$1,110.00.

2. MANDATORY ALTERNATE "A" BID - PROPOSAL B: SUB-TOTAL SHOULD BE \$248,100.00 IN LIEU OF \$197,300.00.

L & T PAINTING, INC. 1. MANDATORY ALTERNATE "A" BID - PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED

TANK NO. 2 (LITTLE YORK) LINE ITEM 2 TOTAL PRICE SHOULD BE \$4,000.00 IN LIEU OF \$1,000.00. 2. MANDATORY ALTERNATE "A" BID - PROPOSAL A: REPAINTING OF THE 100,000 GALLON ELEVATED

TANK NO. 2 (LITTLE YORK) SUB-TOTAL SHOULD BE \$256,760.00 IN LIEU OF \$253,760.00. 3. MANDATORY ALTERNATE "A" BID - PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED TANK NO. 4 (COMMISKEY) LINE ITEM 2 TOTAL PRICE SHOULD BE \$4,000.00 IN LIEU OF \$1,000.00.

4. MANDATORY ALTERNATE "A" BID - PROPOSAL B: REPAINTING OF THE 100,000 GALLON ELEVATED

TANK NO. 4 (COMMISKEY) SUB-TOTAL SHOULD BE \$259,260.00 IN LIEU OF \$261,260.00. 5. SUMMARY MANDATORY ALTERNATE "A" BIDS OF BASE BIDS ALTERNATE "A" PROPOSAL A SUB-TOTAL SHOULD BE \$256,760.00 IN LIEU OF \$253,760.00.

6. SUMMARY MANDATORY ALTERNATE "A" BIDS OF BASE BIDS ALTERNATE "A" PROPOSAL B SUB-TOTAL SHOULD BE \$259,260.00 IN LIEU OF \$256,260.00.

7. SUMMARY MANDATORY ALTERNATE "A" BIDS OF BASE BIDS TOTAL SHOULD BE \$516,020.00 IN LIEU OF \$510,020.00.



\$505,000.00

\$50.00

\$451,650.00

\$20.00



\$499,600.00

\$40.00

\$493,500.00

\$120.00

\$525,300.00

\$150.00

\$516,600.00

\$150.00

\$510,020.00

\$50.00

\$617,060.00

\$35.00