

**ADDENDUM NO. 1
TO THE
PLANS AND SPECIFICATIONS
for
WATER SYSTEM IMPROVEMENTS
DIVISION I – 400,000 GALLON ELEVATED WATER STORAGE TANK
for the
WASHINGTON TOWNSHIP WATER CORPORATION
CLARK COUNTY, INDIANA

MEI PROJECT NO. 2020084**

JULY 13, 2021

The following items shall amend, clarify, and/or correct plans and specifications for the above project and shall take precedence over items in conflict herein:

ITEM NO. 1 - Reference Specifications, AGREEMENT BETWEEN OWNER AND CONTRACTOR, CONTRACT TIMES, Page 50 & 51.

DELETE: Delete “Work will be substantially complete within **three-hundred (300) days**” and “ready for final payment in accordance with Paragraph 15.06 of the General Conditions within **three-hundred thirty (330) days**”.


REPLACE WITH: Replace with “Work will be substantially complete within **four-hundred (400) days**” and “ready for final payment in accordance with Paragraph 15.06 of the General Conditions within **four-hundred thirty (430) days**”.

ITEM NO. 2 - Reference Specifications, BID FORM FOR CONSTRUCTION CONTRACT, ARTICLE 7 – BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF ADDENDA, 7.01 BID ACCEPTANCE PERIOD, Page 31.

DELETE: Delete “This Bid will remain subject to acceptance for **90** days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.”

REPLACE WITH: Replace with “This Bid will remain subject to acceptance for **60** days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.”

Respectfully submitted,
MIDWESTERN ENGINEERS, INC.



R. Derick Wiggins, P.E.
Sr. Project Engineer